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: Porcurement of Consultancy Services for PPP Transaction
22| Advisory Services for "Construction of Multi-modal
Transpart Hub at Dhaka (Kamalapur) Railway Station

25/08/2022

1w 06/07/2023

10/07/2023

09/07/2025

Shire Phase 1:

a. Topograpjic Survey and Land Use Survey;
b. Utilitles Survey;

i|c. Traffic Survey;

Phase 2:

a. Confirmation of General Rules and Regulations for

Development;

b. Analyses of Urban Contexi of Kamalapur and Dhaka from

following perspectives;

¢. Detailed data collection.

'|d. Block Planning (Dhaka Station & Railway Yard poeration

Harea and BR Staff Husing Zone) in light of approved

conceptua! plan and Incoorlnation with Sub-Working Group
#| (SW(3) as per Memorandum of Cooperation between

::%| Bangladesh and Japan Government;

. Linked Project Assessment;

{f. Project Scoping;

'{g. Environment and Sccial Impact Assessment;

h. Demand assessment and market study,

Phase 3:

a, Procurement Plan

b.Preparation of negotiation documents;

¢. Suppott to negotiation with SWG

7[6,30,03250 (Excluding VAT &TAX) {eov
JV of Emst & Young LLP (EY), India,
RITES Ltd., India and

Dev Consuliants, Bangladesh (subcensultant)

India and Bangladesh

Dhaka
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Director General (Admin & Finance), PPP Authority, Pririe
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